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SECTION SF 30 BLOCK 14 CONTINUATION PAGE  
         
SUMMARY OF CHANGES   
 
 
1.  SECTION 00010 - SOLICITATION CONTRACT FORM  
 

CLIN 0010 - SEGMENTAL BLOCK RETAINING WALL: Replace quantity of 7,052 square foot with 
7,713 square foot. 

 
CLIN 0012 - FLOODWALL:  Replace quantity of 213 linear feet with 179 linear feet.  Measurement 
indicates length of the T-wall.  I-wall is to be included with pump station payment item. 

 
 A corrected bidding schedule reflecting these changes is included at the end of this amendment. 
 
2.  CHANGES TO SPECIFICATION SECTION 01000 
 

1.  Section 01000, General, Paragraph 3.5.9, Work in Vicinity of River Banks:  Renumber the paragraph to 
3.5.9.1 and delete the words “stockpile material or” from the paragraph. 

 
 

2.  Section 01000, General:  Add a new paragraph 3.5.9 that reads as follows:  
 

“3.5.9  Initiating Landslides from Material Stockpiles 
 

The Contractor shall not permanently or temporarily stockpile excavated materials or construction 
materials riverward of the flood barrier alignment in order to avoid initiating a landslide.  The 
following guidelines apply depending on the flood barrier type. 

 
a) Levee alignment – material stockpiles shall not extend riverward of the levee alignment or to 

an elevation higher than the finished levee elevation.  Material stockpiles shall either be 
located within the limits of the levee cross-section or further landward. 

 
b) Flood wall alignment - material stockpiles shall not be placed riverward or within the footing 

limits of the wall.  If materials are stockpiled landward of the wall footing, the stockpile 
height should not exceed the finished wall elevation. 

 
Alternate lay down areas for material stockpiles must be approved by the Contracting Officers 
Representative.” 

 
3.  CHANGES TO DRAWINGS  
 

1.  Drawing R-P-GF-64/1581, Profile – 48” Detention Pond Outlet.  The profile indicates 12” of R20 
Riprap in the North Micropool.  Riprap in the North Micropool shall be limited to that required for the 
RCP apron.   Typical Detail for Riprap at RCP apron is shown on drawing R-P-GF-64/1733 (sheet 171).  
Riprap type shall be R20. 

 
2.  Drawing R-P-GF-64/1565, Coordinate E5 and Note 4.  Delete reference to note 4 and delete note 4.  

Power poles will remain inplace.  An MSE wall (Segmental Block Retaining Wall) shall be constructed 
around the power poles as shown in the attached sketches  (MSE1, MSE2, and MSE3).  

 
3.  Drawing Number 64/1562: Coordinate E1.  Add the following note to the drawing: 

  
“6.  Excavated materials from the floodwall, L8 gatewell, L8 pump station, outlet channel and 
storm sewer construction shall not be temporarily stockpiled riverward of the flood wall or levee 



DACW37-03-B-0007 
0004 

Page 3 of 21 
 

 

alignment in order to avoid initiating a landslide.  All excavated materials shall be stockpiled 
landward of the wall footing to a height not to exceed the finished wall elevation, stockpiled 
within the limits of the levee cross-section or further landward, or transported to a lay down area 
approved by the C.O.R.” 

 
 

4.  Drawing Number 64/1661, Coordinate G1:  Add the following note to the drawing: 
 

“2.  Excavated materials from the floodwall, gated outlet L3, drop inlet structure, outlet channel 
and storm sewer construction shall not be temporarily stockpiled riverward of the flood wall 
alignment in order to avoid initiating a landslide.  All excavated materials shall be stockpiled 
landward of the wall footing to a height not to exceed the finished wall elevation or transported to 
a lay down area approved by the C.O.R.” 

 
5.  Drawing Number 64/1662, Coordinate G1:  Add the following note to the drawing: 

 
“4.  Excavated materials from the flood wall and storm sewer construction shall not be temporarily 
stockpiled riverward of the flood wall alignment in order to avoid initiating a landslide.  All 
excavated materials shall be stockpiled landward of the wall footing to a height not to exceed the 
finished wall elevation or transported to a lay down area approved by the C.O.R.”    

 
4.  CLARIFICATION ON DRAWINGS  
 

1.  Note 3, drawing R-P-GF-64/1735.  The sheetpile at station 214+68 is not an optional item by itself.  
Reach 2 work consists of 2 options.  Option 2, Reach 2 is from station G205+00 to G214+74.  Option 1, 
Reach 2 consists of the remainder of reach 2.  Note 3 is intended to indicate that a provision for 
connecting the sheetpile between the option reaches is required in the event the all sheetpile cannot be 
driven at one time and some must be completed at a later date. 

 
(End of Summary of Changes) 
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SECTION 00010 - Solicitation Contract Form 
 
 
Basic Items: 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0001  1 Lump Sum   
 Bonds (Performance and Payment) 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0002  1 Lump Sum   
 Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0003  1 Lump Sum   
 Hydraulic Portable Operator 

  
 

 ___________.____ __________.____ 
    

 
 

Reach 1 From Sta F 120+12.88 To F 182+46.86 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0004  1 Lump Sum   
 Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0005  1 Lump Sum   
 Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0006  1 Lump Sum   
 Stripping 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007      
 Levee Toe Ditch Excavation 

  
 

   
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AA  450 Cubic 

Yard 
  

 First 450 CY   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0007AB  110 Cubic 

Yard 
  

 Over 450 CY   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008      
 Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AA  13,500 Cubic 

Yard 
  

 First 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0008AB  5,830 Cubic 

Yard 
  

 Over 13,500 Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009      
 Impervious Fill 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AA  355,000 Cubic 

Yard 
  

 First 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0009AB  135,000 Cubic 

Yard 
  

 Over 355,000  Cubic Yards 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0010  7,713 Square 

Foot 
  

 Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0011  5,930 Linear 

Foot 
  

 Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0012  179 Linear 

Foot 
  

 Floodwall 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0013  1 Lump Sum   
 L9 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0014  1 Lump Sum   
 L9 Sluice Gate 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0015  1 Lump Sum   
 L9 Detention Pond   
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0016  1 Lump Sum   
 L9 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0017  1 Lump Sum   
 L10 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0018  1 Lump Sum   
 L10 Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0019  1 Lump Sum   
 L10 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0020  1 Lump Sum   
 L10 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0021  1 Lump Sum   
 13th Ave Storm Sewer System 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0022  4,210 Square 

Yard 
  

 Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0023  2 Each   
 Park Benches 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0024  1 Lump Sum   
 Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0025  1 Lump Sum   
 Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0026  1 Lump Sum   
 Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0027  1 Lump Sum   
 Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0028  1 Lump Sum   
 Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

     
 
 Reach 1: Pump Station L8 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0029  1 Lump Sum   
 L8 Pump Station Strucutre and Gatewell 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0030  1 Lump Sum   
 L8 Pump Station and Gatewell Sluice 

Gates 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0031  1 Lump Sum   
 L8 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0032  1 Lump Sum   
 L8 Electrical 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0033  1 Lump Sum   
 L8 Electrical Service by City 

  
 

 80,204.79 80,204.79 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0034  1 Lump Sum   
 L8 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0035  1 Lump Sum   
 L8 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0036  1 Lump Sum   
 L8 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0037  1 Lump Sum   
 L8 Preformed Scour Hole 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0038  1 Lump Sum   
 L8 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
 

Total Price for Basic Items 0001 through 0038:___________________ 
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Option 1: 
 
Reach 2 – Sta 167+90 to G 205+00 and Sta G214+74 to G 233+50 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0039  1 Lump Sum   
OPTION Bonds for Option 1 (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0040  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0041  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0042  1 Lump Sum   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043      
OPTION Levee Toe Ditch Excavation 

  
 

   
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AA  1,860 Cubic 

Yard 
  

OPTION First 1860 CY 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0043AB  800 Cubic 

Yard 
  

OPTION Over 1860 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0044  1,670 Cubic 

Yard 
  

OPTION Levee Removal 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045      
OPTION Select Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045AA  8,475 Cubic 

Yard 
  

OPTION First 8475 C Y 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0045AB  3,630 Cubic 

Yard 
  

OPTION Over 8475 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AA  39,050 Cubic 

Yard 
  

OPTION First 39,050 CY 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0046AB  16,735 Cubic 

Yard 
  

OPTION Over 39,050 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0047  3,714 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0048  1,883 Linear 

Foot 
  

OPTION Floodwall 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0049  1 Lump Sum   
OPTION L3 Gated Outlet 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0050  1 Lump Sum   
OPTION L3 Gated Outlet Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0051  1 Lump Sum   
OPTION L3 Preformed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0052  1 Lump Sum   
OPTION L3 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0053  1 Lump Sum   
OPTION L3 Concrete Drive 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0054  1 Lump Sum   
OPTION L3 Electrical Service by City 

  
 

 26,982.84 26,982.84 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0055  1 Lump Sum   
OPTION L3 Electrical Service by Contractor 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0056  1 Lump Sum   
OPTION L3 Electrical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0057  1 Lump Sum   
OPTION Maintenance Road Raise 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0058  3,811 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0059  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0060  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0061  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0062  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0063  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
    

      

Reach 2: Pump Station L6    
            

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0064  1 Lump Sum   
OPTION L6 Pump Station Structure 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0065  1 Lump Sum   
OPTION L6 Pump Station Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0066  1 Lump Sum   
OPTION L6 Gatewell 

  
 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0067  1 Lump Sum   
OPTION L6 Gatewell Sluice Gate 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0068  1 Lump Sum   
OPTION L6 Access Road 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0069  1 Lump Sum   
OPTION L6 Mechanical 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0070  1 Lump Sum   
OPTION L6 Electrical   
 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0071  1 Lump Sum   
OPTION L6 Electrical Service by City 

  
 

 403,756.63 403,756.63 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0072  1 Lump Sum   
OPTION L6 Electrical Service by Contractor  
 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0073  1 Lump Sum   
OPTION L6 Install Engine Generator Set 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0074  1 Lump Sum   
OPTION L6 Furnish and Install Load Bank 

  
 

 ___________.____ __________.____ 
    

                    



DACW37-03-B-0007 
0004 

Page 17 of 21 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0075  1 Lump Sum   
OPTION L6 Prefomed Scour Hole and Channel 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0076  1 Lump Sum   
OPTION L6 Detention Pond 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0077  1 Lump Sum   
OPTION L6 Storm Sewer Collector System 

  
 

 ___________.____ __________.____ 
    

 
 

Total Price for Option 1 Items 0039 through 0077:_____________________   
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Option 2: 
 
Reach 2 – Sta. G205+00 to G214+74 
 
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0078  1 Lump Sum   
OPTION Bonds for Option II (Performance and 

Payment) 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0079  1 Lump Sum   
OPTION Preconstruction Damage Survey 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0080  1 Lump Sum   
OPTION Demolition 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0081  1 Lump Sum   
OPTION Clearing and Grubbing 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0082  1 Lump Sum   
OPTION Stripping 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083      
OPTION Select Impervious Fill 

  
 

   
    

 



DACW37-03-B-0007 
0004 

Page 19 of 21 
 

 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083AA  2,385 Cubic 

Yard 
  

OPTION First 2385 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0083AB  1,025 Cubic 

Yard 
  

OPTION Over 2385 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084      
OPTION Impervious Fill 

  
 

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AA  7,250 Cubic 

Yard 
  

OPTION First 7250 CY 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0084AB  3,110 Cubic 

Yard 
  

OPTION Over 7250 CY 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0085  974 Linear 

Foot 
  

OPTION Inspection Trench 
  

 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0086  475 Square 

Foot 
  

OPTION Segmental Block Retaining Wall 
  

 

 ___________.____ __________.____ 
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ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0087  2,480 Square 

Yard 
  

OPTION Bituminous Trail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0088  290 Linear 

Foot 
  

OPTION Bituminous Trail Handrail 
  

 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0089  1 Lump Sum   
OPTION Topsoil and Seeding, Class 1 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0090  1 Lump Sum   
OPTION Topsoil and Seeding, Class 2 

  
 

 ___________.____ __________.____ 
    

                    
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0091  1 Lump Sum   
OPTION Topsoil and Seeding, Class 3 

  
 

 ___________.____ __________.____ 
    

 
ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0092  1 Lump Sum   
OPTION Topsoil and Seeding, Class 4 

  
 

 ___________.____ __________.____ 
    

                    
 

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE           AMOUNT 
0093  1 Lump Sum   
OPTION Trees and Shrubs 

  
 

 ___________.____ __________.____ 
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Total Price for Option 2 Items 0078 through 0093:_________________ 
 
Total Price for All Items 0001 through 0093:________________ 
 



 

MSE1 
 



 

MSE2 
 



MSE3 
 
 




